BID PROPOSAL
FOR THE
VILLAGE OF SAUGET
ST. CLAIR COUNTY, ILLINOIS

MOBILE STREET AND MONSANTO AVENUE SEWER IMPROVEMENTS

TO: VILLAGE OF SAUGET
2897 FALLING SPRINGS ROAD
ST. CLAIR COUNTY, ILLINOIS

l. The undersigned, having examined and being familiar with the
local conditions affecting the work and with the contract
documents including the drawings, the Notice to Contractors,
Instructions to Bidders, Statement of Bidders Qualifications,
General Conditions, Special Conditions and the body of technical
specifications, including addenda 1 through _2 inclusive
as issued by the Engineer/Architect, hereby propose to furnish
all labor, materials, equipment, services, etc., required for the
performance and completion of the aforementioned work, as
follows:

FOR BASE BID: The sum of Nine Hundred Fifteen Thousand Dollars

and no/cents Dollars ($ 915,000.00. ).

Alternate No. 1 - Add to or deduct from the base bid for
installing Precast Furan Concrete Manholes in lieu of Standard
Acid Brick Constructed Manholes.

Twenty-One Thousand Dollars and no/cents$ 21,000.00 XAA¥ (Deduct)
WORDS

Time Extension/RE3(a¥18& Required 30 days.

2. UNIT PRICES.

For changing specified quantities of work from those indicated by
the contract drawings and specifications, upon written
instructions of the Owner, the following unit prices shall
prevail.

The following unit prices include all labor, overhead and profit,
materials, equipment, appliances, bailing, shoring, shoring
removal, etc., to cover the finished work of the several kinds of
work called for.
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Only a single unit price shall be given and it shall apply for
either MORE or LESS work than that shown on the drawings and
called for in the specifications or included in the Base Bid. 1In
the eventof more or less units than so indicated or included,

change orders shall be issued for the increased or decreased
amount.

A. Price per cubic yard for more or less earthwork
including excavation, placing, compacting and grading:

1. Machine excavation per cubic yd. $ 5.00

2. Hand excavation per cubic yd. $ 50.00

B. Price for more or less general concrete work:

1. Per cubic yard concrete in place $ 350.00

2. Per sg. foot of contact area of forms
in place, including removal of forms § 6.00

3. Per pound of reinforcing steel in
place $ 1.00

C. Price per lineal foot for more or less tunnelling of
steel liner:

1. 30" I.D. ‘ $ 350.00

D. Price per lineal foot for more or less trench excavation
and backfill for 12" VCP at the following stages:

l. 0-5 feet deep $ 10.00
2. 5-10 feet deep ' $ 20.00

3. 10-15 feet deep S8 40.00

E. Price per lineal foot for more or less VCP in place
(Chemical Resistant Joints Concrete Encased):

1. 12" vcp $ 250.00

F. Price per square foot for more or less chemical resistant
manhole work in place:

1. Volclay Panels $ 5.00
2. Asphaltic Membrane ‘s 6.00
3. Furan Membrane $ 12.50
4. Acid Bricks (Furan Mortar) $ 50.00
5. Furan Fiberglass Reinforced Panel $ 40.00
2 WGK 1484113
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G. Price per batch for patching damaged concrete
with epoxy cement grout:

$ 500.00

H. Price for Owner ordered shutdown, excess groundwater, etc.:

1.
2.
3.

Shutdown per day S 1,500.00
Demobilization per each $ 7,500.00
Mobilization per each $ 7,500.00

I. Price per cubic foot of precast
furan concrete: $ 868.00

J. The following unit prices shall prevail if a deep well
dewatering system is required and so authorized by the
Engineer for the Lift Station Site:

1. Lump sum price for furnishing all labor, equipment and
materials necessary for installing and removing a deep
well system complete in accordance with these
specifications.

Fifty-Thousand Dollars and no/cents Lump Sum $ 50,000.00
WORDS

2. Unit price per 24 hour day for furnishing all labor,
equipment and materials necessary for maintaining and
operating a deep well system in accordance with these
specifications. Included in this price shall be the unit
rental cost, if any, of the equipment.

Two Thousand Dollars and no/cents ($2,000.00 per Day
WORDS ,

K. The following unit prices shall prevail if a well point
dewatering system is required and so authorized by the
Engineer for installing 12" VCP:

1. Unit price per 24 hour day for furnishing all labor,
equipment and materials necessary for installing,
maintaining, operating, and removing a well point system.
Included in this price shall be the unit rental cost, if
any, of the equipment.

Three Thousand Dollars and no/cents ($3,000.00 per Day
WORDS
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The Bidder hereby certifies that the following subcontractors
will be used in the performance of the work. (If none, so

indicate.)

Name and Address of Subcontractor

Work to be Performed

None

None

Jansco Construction Co., Inc.

225 Park Manor .
Columbia, IL 62236

Strange & Coleman, Inc.
3314 N. Highway 162
Granite City, IL 62040

R. Dron Electrical Co., Inc.
1818 Cleveland Blvd.
Granite City, IL 62040

Arrow Boring
400 Brookes, Suite 216
Hazelwood, MO 63043

Imrie-Gielow, Inc.
2823 Papin Street
St. Louis, MO 63103

Chester Watters & Association

Route #1, P.0. Box #161
Robertsville, MO 63072

EARTHWORK

CONCRETE

CARPENTRY

PLUMBING

ELECTRIC

BORING

PRECAST FURAN CONCRETE

CHEMICAL RESISTANT WORK

OTHERS

(Please attach additional sheets if necessary to extend

subcontractor list.)

The undersigned Bidder agrees that if awarded a contract for
the above work, he will complete said work within 180 work days,
and from the date stipulated in the "General Conditions”, and in
accordance with "Information for Bidders", or allow the Owner as

liguidated damages the
for each working day thereafter,
that the Contract remains uncompleted.

Five-Hundred Dollars ($500.00)
Sundays and Holidays excepted,
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The undersigned Bidder hereby represents that he has visited
and examined the site of the work and has carefully examined the
Contract which includes the INFORMATION FOR BIDDERS, BID
PROPOSAL, CONTRACT, BONDS, DRAWINGS AND SPECIFICATIONS, and will
execute the Contract and its items, covenants and conditions, all
in strict conformity to the requirements of the specifications
and drawings.

Enclosed is security consisting of 3% of the Bid Amount

. The undersigned hereby designates

as his office to

which notices may be delivered or mailed.

DATED July 1 , 1986

(NAME OF BIDDER: CORPORATION,
FIRM, PARTNERSHIP OR INDIVIDUAL)

Helmkamp Construction Company

BY. QL:}/ -Q{M//fwﬁfﬁ

" John G. lelmkamp, Exe2>7Vice Pres.
-St. Louis Read

Wood River, IL 62095
Business Address
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P.H. WEIS & ASSOCIATES, INC.

p h ENGINEERS, ARCHITECTS, PLANNERS CO NT RACTO R ’s

12231 Manchester Road
\ 4 St. Louis, Missourl 63131 QUALIFICATIONS

Phone (314) 8220320

Helmkamp Construct.ion Company
Name of firm and agdress with 21p code

510 Alton-St. Louis Road, Wood River, IL 62095

July 1, 1986 618/251-2600 Corporation X8 Partnership [ Individual O
Date Area code and teiephone
CONSTRUCTION CAPABILITIES: General i Electricat O Plumbing (O

Heating, Alr Conditioning and Ventilation O other

FOR CORPORATION ONLY

3/1/55 Delaware
Date ot incorporation Name of State(s) 1n which incorporaled
Illinois 32910 3/27/80
if not incorporated in Project’s State: give Certificate of Authority 10 do business in that State Centificate No. and date.

Bvron l.. Farrell

Presigent's Name . Vice President's Name
James H. Laux James H. Laux
Secretary's Name Treasurer's Name

FOR PARTNERSHIP ONLY |
Is the partnership: General L[J Limited [J Association [

Date ot Organization

1.

Names and addresses of ail partners with 21p codes

2

3

Use adcitional sheet f necessary.

GENERAL INFORMATION

75% : 50 2000 mi. Radius
Percent (%) o work done by own staff No. of permanent employees Geographical imits of operation
51 years G. Helmkamp Trucking & Excavating
NO. years in business It you have cone business under Ciffecent name. please give name and location.
No

Has firm ever failed to complete project or defaulted on a contract? If so. slate where anc why.

— - WGK 1484117
No R

Has 1irm ever been engaged in litigation over any contract? It so. explain
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| LIST OF COMPLETED PROJECTS WITHIN PAST FOUR YEARS, INCLUDING COST OF EACH:

f

See Attached

LIST OF PROJECTS CURRENTLY UNDER CONSTRUCTION, INCLUDING COST OF EACH:

N See Attached

WGK 1484118

':j:;;;EEE:;;;;!LRO COPPER/EIL/PCB ATTCRNEY WORK PRCDUCT / ATTORNEY CLIENT PRTVILEGE



g Helmkamp

CONSTRUCTION CO.

510 ALTON-ST. LOUIS ROAD
WOOD RIVER, ILLINOIS 62095
PHONE618/251-2600

CLIENT

Village of Sauget
Sauget, IL

IL. Dept. of Trans
Dist. 8
Fairview Hgts, IL

IL. Dept. of Tranms
Dist. 8
Fairview Hgts, IL

IL Dept. of Trans.
Dist. 8

Fairview Hgts, IL

Monsanto Co.
St. Louis, MO

Piasa Sewer
Alton, IL

Fidelity &
Deposit Co.
St. Louis, MO

Alton Telegraph
Aton, IL

Granite City
Steel
Granite City, IL

ST. LOUIS CONSTRUCTION:

TRIAD CONSTRUCTION INC. A SUBSIDIARY OF HELMKAMP CONSTRUCTION CO.
11843 MISSOURI BOTTOM RD. ¢ PO BOX 545, HAZELWOOD, MO. 83042 » {314) 731417

MAJOR PROJECTS IN PROGRESS

TYPE OF WORK

Cahokia Force Main

E. St. Louis Pump
Station, Effluent
Pump Station & Qutfal)
Sewer

Bridge Construction
Contract #36645

Bridge Construction
Contract #36647

1-255 Black Lane
Bridge Deck
Contract #36620

Hydrogenations Control
Bldg. - Phase I & 11
Civil/Structural Work

Alteration to Piasa
Sewer & Other Sewer
Appurtenances

Bridge Replacement
Washington Park, IL
Building Modifications

for New Press

Concrete Foundations
Gas Holder

PRIME /SUB
CONTRACT AMT,  DATE
CONTRACT TYPE  COMPLETED
$12,200,000 Prime
6/23/86
$3,131,000 Prime
Unit Price 5/15/86
$12,668,000 Prime
1/1/87
$4,510,480 Prime
8/1/86
$425,000 Prime
2/28/86
$2,400,000 8/16/86
Lump Sum
$1,700,000 8/1/86
Lump Sum
$250,000 3/31/86
$116,000 3/31/86
Lump Sum
WGK 1484119
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WOOD RIVER, ILLINO1S 62095

CONSTRUCTION CO. PHONE 618/251-2600

MAJOR PROJECTS IN LAST FOUR YEARS

PRIME/SUB
CONTRACT AMT. DATE

CLIENT TYPE OF WQRK CONTRACT TYP
TYPE COMPLETED
Edwin Cooper, Div. of Wastewater $1,804,000 Prime
Ethyl Corporation Collection System Lump Sum 1982
Sauget, IL
Canonie Supply and Haul $556,000 Sub
Wood River, IL Dirt Unit Price 1982
IL Dept. of Trans. Dist. 8 Bridge Approaches $1,477,000 Prime
Fairview, Hgts, IL Paving Lump Sum 1982
IL Dept. of Trans. Dist 8 Ferguson Ave. Over- $2,300,000 Prime
Fairview Hgts, IL pass, Wood River Lump Sum 1982

IL, Struct Steel,

Struct Concrete,

Dirt Work
IL Dept. of Trans. Dist 8 Ferguson Ave. $1,500,000 Prime
Fairview Hgts, IL Access Rd. Lump Sum 1982

Wood River, IL

Paving, Dirt Work

Storm Sewer
IL Dept. of Trans, Dist 8 Rt 255 Overpass $600,000 Sub
Fairview Hgts, IL Centreville, IL Lump Sum

Dirt Work
IL Dept. of Trans. Dist 8 Stormwater Drainage $3,364,000 Prime
Div. of Water Resources Wood River, IL Lump Sum 1982
Springfield, IL Dirt Work, Piping

Pump House

WGK 1484120

ST. LOUIS CONSTRUCTION:

TRIAD CONSTRUCTION INC. A SUBSIDIARY OF HELMKAMP CONSTRUCTION CO.
11843 MISSOUR! BOTTOM AD. « PO. BOX 545, HAZELWOOD, MO, 83042 « (314} 7314171
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i Helmkamp

CONSTRUCTION CO.

510 ALTON-ST. LOUIS ROAD
WOOD RIVER, ILLINOIS 62095
PHONE 618/251-2600

MAJOR PROJECTS IN LAST FOUR YEARS (CONT'D)

CLIENT

Granite City Steel
Granite City, IL

Shell 0il Company
Wood River, IL

Monsanto Co.
Sauget, IL

Lockhaven Development
Corp., Alton, IL

I11inois Power Co.
Baldwin, IL

Monsanto Co.
Sauget, IL

Edwin Cooper, Div.
Ethyl Corp.
Sauget, IL

I11inois-American
Water Company
E. St. Louis, IL

Shell 0il Co.
Wood River, IL

ST. LOUIS CONSTRUCTION:

TYPE OF WORK

Wastewater Treat-
ment Plant Struct-
ural Concrete,

Dirt Work, Piping

Precursor Unit
Revamp Sewer
Excavation &
Backfill, Concrete
Foundations &
Trenches Mill-
wright Work

Lot A Expansion
Mass Fi11, Paving

Pro Shop Replace-

ment; Light Commer-

cial Building

Wastewater Holding
Pond & Pump Struct

ACL Foreman's
Office, Light
Commercial Bldg.

Unit 268 Work
Sewers, Concrete
& Steel Pipe
Supports

Tunnel Improve
Debris Removal
C.1. Pipe Repair
Pressure Grouting

DU-2 Bldg.

Switch House Add.
Industrial Office
Complex

WGK

TRIAD CONSTRUCTION INC. A SUBSIDIARY OF HELMKAMP CONSTR
11843 MISSOURI BOTTOM RD. » PO. BOX 545, HAZELNOOD. MO. 63042 « (33) ﬂllldc,\T?:ON co-

PRIME/SUB
CONTRACT AMT. DATE
CONTRACT TYPE COMPLETED
$2.500,000 Prime
Lump Sum 1982
$670,000 Sub

1982
$805,000 Prime

1983
$200,000 Prime
Lump Sum 1983
$390,000 Prime
Unit Price 1983
$190,000 Prime
Lump Sum 1983
$130,000 Prime
Lump Sum 1984
$560,000 Prime

1984
$1,200,000 Prime

9/84
1484121
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k3 Helmkamp

CONSTRUCTION CO.

510 ALTON-ST. LOUIS ROAD
WOOD RIVER, ILLINOIS 62095
PHONE 618/251-2600

MAJOR PROJECTS 1N LAST FOUR YEARS (CONT'D)

CLIENT

0lin Corp.
E. Alton, IL

Shell 011 Co.
Wood River, IL

Village of Sauget

Sauget, IL

Shell 011 Co.
Wood River, 1L

City, E. St. Louis

E. St. Louis, IL
Shell 0il1 Co.
Nooter

Wood River, IL

Shell 011 Co.

Strange & Coleman

Wood River, IL

Fiatallis
North America
Springfield, IL

Monsanto Co.

Krummrich Plant
Sauget, IL

ST. LOUIS CONSTRUCTION:

TYPE OF WORK

Site Preparation
Bidg. - W70

Water Separator Box
Industrial/Civil Work

Millwright Work for
Zimpro Wet Air
Regeneratfon

Acid Handling Plant
Industrial/Civil Work

Lincoln Pool Rehab.

Du-1 and BF-1
Unit Industrial
Complexes

ccu-1, CCu-2
Sub Station 18
Industrial Complexes

Machine Tool Dismantling
& Packaging for Export

Repl. Sewer Boxes
22 & 271

TRIAD CONSTRUCTION INC. A SUBSIDIARY OF HELMKAMP CONSTRUCTION CO.
11843 MISSOURI BOTTOM AD. « £.O. BOX 545, HAZELWOOD, MO. 63042 + (314) 7314171

CONTRACT AMT.
CONTRACT TYPE

PRIME/SUB
DATE
COMPLETED

$180,000

$696,000

$135,000
Lump Sum

$200,000
Cost Plus Fee
$650,000

$1,500,000

$1,200,000

$350,000

T/M

$196,000
Lump Sum

WGK

Prime
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Prime
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3/1/85
Prime
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Prime
9/1/85

Sud
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Sub
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Prime
11/85

Prime
1985
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